Central Portal for
Philippine Government

Procurement Oppurtunities

Bid Notice Abstract

Invitation to Bid (ITB)

Reference Number 13066686

Procuring Entity MUNICIPALITY OF TIAONG, QUEZON
Title Construction of Multi-Purpose Building For Child Development Center at Brgy. Lagalag
Area of Delivery Quezon
Solicitation Number: 1-2026-06-12 Status Active
Trade Agreement: Implementing Rules and
Regulations
[Associated Components 4
Procurement Mode: Public Bidding
Classification: Civil Works
Category: Construction Projects Bid Supplements 0
Approved Budget for the 5 3295 074.28
Contract: mmmem
. B Document Request List 1
Delivery Period: 90 Day/s
Client Agency:
Date Published 18/06/2026
Contact Person: Noreen A. Ortega
Executive Assistant I
Poblacion Last Updated / Time 18/06/2026 00:00 AM
Tiaong
Quezon
e b gs1 Closing Date / Time 08/07/2026 15:00 PM
noreenaortega@gmail.com

Description

B.5 Project Billboard/Signboard
Quantity: 1.00 each

Materials:

Ordinary Plywood ( 1/2" x 4' x 8') 2.00 pcs.
Coco Lumber (2" x 3" x 12") 5.00 pcs.
Tarpaulin (8' x 8') 1.00 unit

Assorted CWN 1.00 kg.

Labor:
1 Carpenter 0.50 day
2 Laborer 0.50 day

B.7 Construction Safety and Health
Quantity: 1.00 lot

Materials

Safety Helmet 19.00 pcs.

Hand Gloves 19.00 pairs

Safety Shoes 19.00 pairs

Misc (Medicine, Medicine Cabinet, Water, First Aid Kit) 1.00 lot

803(1)a Structure Excavation, Common Soil
Quantity: 41.10 cu.m

Labor
1 Foreman 2.00 days
3 Laborer 2.00 days

Equipment
1 Backhoe (0.80 cu.m) 3.00 hour
1 Dump Truck (12 cu.yd) 3.00 hour

804(1)a Embankment from Structure Excavation
Quantity: 24.00 cu.m

Labor
1 Foreman 1.00 days
3 Laborer 1.00 days

Equipment
1 Backhoe (0.80 cu.m) 4.00 hour
1 Plate Compactor 4.00 hour

804(2)a Embankment from Borrow
Quantity: 24.30 cu.m

Materials
Common Borrow 31.00 cu.m
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Labor
1 Foreman 1.00 day
3 Laborer 1.00 day

Equipment
1 Backhoe (0.80 cu.m) 4.00 hour
1 Plate Compactor 4.00 hour

804(7) Gravel Fill
Quantity 14.41 cu.m

Materials
Gravel Fill 16.00 cu.m

Labor
1 Foreman 2.00 days
3 Laborer 2.00 days

Equipment
1 Plate Compactor 13.00 hour
1 Minor Tools (10% of Labor Cost) 1.00 lot

900(1)d Structural Concrete (4000 psi, Class A, 28 days)
Quantity 17.60 cu.m

Materials
Ready Mix Concrete 4000Psi @ 28 Days 19.00 cu.m

Labor

1 Foreman 4.00 days

2 Skilled Laborer 4.00 days
6 Laborer 4.00 days

Equipment

2 Concrete Vibrator 10.00 hour

1 Pumpcrete 5.00 hour

1 Minor Tools (10% of Labor Cost) 1.00 lot

900(1)c Structural Concrete (3000 psi, Class A, 28 days)
Quantity 13.40 cu.m

Materials
Ready Mix Concrete 3000Psi @ 28 Days 15.00 cu.m

Labor

1 Foreman 2.00 days

2 Skilled Laborer 2.00 days
6 Laborer 2.00 days

Equipment

2 Concrete Vibrator 7.00 hour

1 Pumpcrete 4.00 hour

1 Minor Tools (10% of Labor Cost) 1.00 lot

902(1)al Reinforcing Steel (Deformed) Grade 40
Quantity 1,367.00 kg

Materials
Reinforcing Steel Bars Deformed Grade 40 1,435.00 kg
GI Tie Wire #16 22.00 kg

Labor

1 Foreman 2.00 days

3 Skilled Laborer 2.00 days
8 Laborer 2.00 days

Equipment

1 Bar Cutter 6.00 hour

1 Bar Bender 6.00 hour

1 Minor Tools (10% of Labor Cost) 1.00 lot

902(1)a2 Reinforcing Steel (Deformed) Grade 60
Quantity 1,202.50 kg

Materials
Reinforcing Steel Bars Deformed Grade 60 1,263.00 kg
GI Tie Wire #16 19.00 kg

Labor

1 Foreman 3.00 days

3 Skilled Laborer 3.00 days
8 Laborer 3.00 days

Equipment

1 Bar Cutter 6.00 hour

1 Bar Bender 6.00 hour

1 Minor Tools (10% of Labor Cost) 1.00 lot

903(2) Formworks and Falseworks
Quantity 170.80 sq.m

Materials

Phenolic Board - 1.22m x 2.44m x 18mm (5 uses) 15.00 pc
Good Lumber 270.00 bd.ft

Consumables (1% of Materials Cost) 1.00 lot

Labor
1 Foreman 4.00 days




1 Skilled Laborer 4.00 days
1 Laborer 4.00 days
Stripping

2 Laborer 2.00 days

Equipment

40 H-Frame 1.7 m x 1.2m, set 10.00 hrs
2pcs H-frames

4pcs diagonal cross braces

4pcs Horizontal cross braces

8pcs joint pins

62 Shoring Jack,3.8 m full extension 10.00 hrs
80 Adj. U-Head Jack, 0.60m 10.00 hrs
80 Adj. Base Jack, 0.60m 10.00 hrs

62 1-1/2" GI Pipe x 6.0 m 10.00 hrs

16 1-1/2" GI Pipe x 3.0 m 10.00 hrs

32 1-1/2" GI Pipe x 4.0 m 10.00 hrs
216 1-1/2" GI Pipe x 1.0 m 10.00 hrs
278 Tie Rod x 0.60m 10.00 hrs

558 Round Wing Not 10.00 hrs

1000(1) Soil Poisoning
Quantity 3.00 liter

Materials
Soil Poisoning 3.00 lit

Labor
1 Foreman 0.50 day
1 Laborer 0.50 day

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1046(2)al CHB Non-Load Bearing (including Reinforcing Steel), 100mm
Quantity 61.60 sg.m

Materials

CHB Ordinary (101mm x 203mm x 406mm) 801.00 pcs
Portland Cement 33.00 bag

Sand 3.00 cu.m

Reinforcing Steel Bars Deformed Grade 40 200.00 kg
GI Tie Wire #16 4.00 kg

Labor

1 Foreman 4.00 days

2 Skilled Laborer 4.00 days
2 Laborer 4.00 days

Equipment
1 One Bagger Mixer 17.00 hour
1 Minor Tools (10% of Labor Cost) 1.00 lot

1046(2)a2 CHB Non-Load Bearing (including Reinforcing Steel), 150mm
Quantity 114.40 sq.m.

Materials

CHB Ordinary (150mm x 230mm x 406mm) 1,488.00 pcs
Portland Cement 61.00 bag

Sand 5.00 cu.m

Reinforcing Steel Bars Deformed Grade 40 371.00 kg

GI Tie Wire #16 6.00 kg

Labor

1 Foreman 7.00 days

2 Skilled Laborer 7.00 days
2 Laborer 7.00 days

Equipment
1 One Bagger Mixer 36.00 hour
1 Minor Tools (10% of Labor Cost) 1.00 lot

1010(2)a Doors, Flush
Quantity 7.56 sq.m.

Materials

Flush Hollow Core Door with Door Jamb 4.20 sq.m
PVC Swing Door with Door Jamb 3.36 sq.m

Door Locks (Schlage or Equivalent) 4.00 set

Door Hinge (50mm x 101mm) 16.00 pc
Consumables (5% of Material Cost) 1.00 lot

Labor

1 Foreman 3.00 days

1 Skilled Laborer 3.00 days
1 Laborer 3.00 days

1007(1) Aluminum Glass Window
Quantity 9.84 sq.m

Materials
Aluminum framed Glass Window 9.84 sq.m

Labor

1 Foreman 3.00 days

1 Skilled Laborer 3.00 days
1 Laborer 3.00 days

Equipment




1 Minor Tools (10% of Labor Cost) 1.00 lot

1027(1) Cement Plaster Finish
Quantity 299.5 sg.m

Materials
Portland Cement 99.00 bag
Sand 9.00 cu.m

Labor

1 Foreman 5.00 days

2 Skilled Laborer 5.00 days
2 Laborer 5.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1003(1)al Ceiling (4.5mm, Metal Frame, Fiber Cement Board)
Quantity 96.8 sq.m

Materials
15mm thick Armstrong Acoustic Ceiling/Fiber Cement Board 27.00 pcs

Pre-painted Spandrel 24.03 sq.m
Metal Furring 110.00 pcs
Carrying Channels 35.00 pcs
Hanger Bars/Rod 97.00 pcs
Channel clip 581.00 pcs

Wall Angle 24.00 pcs

Rivets 1,356.00 pcs

1" Metal Screw 388.00 pcs

Labor

1 Foreman 9.00 days

2 Skilled Laborer 9.00 days
2 Laborer 9.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1038(1) Reflective Insulation
Quantity 96.8 sq.m

Materials
Reflective Insulation, 10 mm thk 97.00 sq.m
Consumables (5% of Materials Cost) 1.00 lot

Labor

1 Foreman 2.00 days

1 Skilled Laborer 2.00 days
1 Laborer 2.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1018(2) Unglazed Tiles
Quantity 86.7 sq.m

Materials

Ceramic Unglazed Tiles 92.00 sq.m

Portland Cement 29.00 bags

Sand 3.00 cu.m

Tile Grout 11.00 bags

Consumables (2% of Material Cost) 1.00 lot

Labor

1 Foreman 7.00 days

2 Skilled Laborer 7.00 days
2 Laborer 7.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

SPL-I Finishing Works
Quantity 1.00 lot

Materials

Decorative Red Brick 1.00 lot

Acrylic Lettering 1.00 lot

PWD Ramp Railing (Painted GI Pipe) 1.00 lot
Window Grills 105.92 sq.ft.

Consumables 1.00 lot

Labor

1 Foreman 6.00 days

2 Skilled Laborer 6.00 days
2 Laborer 6.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1032(1)a Painting Works (Masonry/Concrete)
Quantity 299.5 sg.m

Materials

Concrete Neutralizer 6.00 gal

Concrete Sealer/Primer 12.00 gal
Patching Compound 15.00 gal

Semi-Gloss Latex (2 coats only) 31.00 gal




Consumables (3% of Materials Cost) 1.00 lot

Labor

1 Foreman 5.00 days

2 Skilled Laborer 5.00 days
2 Laborer 5.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1032(1)c Painting Works (Steel)
Quantity 167.1 sg.m

Materials

Red Oxide Primer 7.00 gal

Flat Wall Enamel 17.00 gal

Paint Thinner 42.00 liter

Tinting Color 2.00 liter

Consumables (5% of Material Cost) 1.00 lot

Labor

1 Foreman 4.00 days

2 Skilled Laborer 4.00 days
2 Laborer 4.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1014(1)b2 Prepainted Metal Sheets (above 0.427mm) Rib Type Long Span
Quantity 98.55 sq.m.

Materials

Long Span Rib Type Colored Roof, Ga. 26 104.00 sq.m.
Tekscrew 986.00 pcs

Consumables (3% of Materials Cost) 1.00 lot

Labor

1 Foreman 6.00 days

2 Skilled Laborer 6.00 days
2 Laborer 6.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1047(7) Structural Steel
Quantity 1.00 I.s

Materials

Structural Steel Truss 1,378.40 kg

Acetylene 16.00 kg

Oxygen 31.00 kg

Welding Rod 28.00 kg

Consumables (1% of Materials Cost) 1.00 lot

Labor

1 Foreman 8.00 days

2 Skilled Laborer 8.00 days
2 Laborer 8.00 days
Erection

1 Skilled Laborer 4.00 days
2 Laborer 4.00 days

Equipment

1 Welding Machine, Electric Driven/DC Output, 500 Amp 20.00 hours
1 Cutting Outfit 14.00 hours

1 Grinding Machine and Accessories 20.00 hours

1 Cargo/Service Truck, 2-5 mt, 160 hp 4.00 hours

1 Boom Truck, NXG1160D3ZAL1X, 197 hp 5.00 hours

1 Minor Tools (10% of Labor Cost) 1.00 lot

1047(8)b Structural Steel (Purlins)
Quantity 3,446.70 kg

Materials

Structural Steel Purlins 3,482.00 kg

Welding Rod 69.00 kg

Consumables (1% of Materials Cost) 1.00 lot

Labor

1 Foreman 7.00 days

2 Skilled Laborer 7.00 days
4 Laborer 7.00 days

Equipment
2 Welding Machine, Electric Driven/DC Output, 500 Amp 45.00 hour
1 Minor Tools (10% of Labor Cost) 1.00 lot

1047(5) Metal Structure Accessories
Quantity 399.26 kg

Materials

Steel Plates 329.00 kg

Sagrod with nuts & Bolts 23.33 kg
Cross Bracing 46.93 kg

16mm @ turn buckles 16.00 pc
Bolts and Rods 40.00 ea
Consumables 1.00 lot

Labor




1 Foreman 4.00 days
1 Skilled Laborer 4.00 days
2 Laborer 4.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1013(2)b Fabricated Metal Roofing Accessory (Flashing, Ga. 26)
Quantity 32.30 I.m

Materials

Pre-painted flashing, Ga.24 (0.701mm) x 2.44mm 34.00 m
Blind Rivets 614.00 pc

Consumables (3% of Materials Cost) 1.00 lot

Labor

1 Foreman 1.00 days

1 Skilled Laborer 1.00 days
1 Laborer 1.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1013(2)c Fabricated Metal Roofing Accessory (Gutter, Ga. 24)
Quantity 32.30 I.m

Materials

Pre-painted Gutter, Ga. 24 (0.701 mm) X 2.44 m 33.00 m
12" x 1" Plain GI Strap 97.00 pc

Blind Rivets 517.00 pc

Consumables (3% of Materials Cost) 1.00 lot

Labor

1 Foreman 1.00 days

1 Skilled Laborer 1.00 days
2 Laborer 1.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1001(8) Sewer Line Works
Quantity 1.00 I.s.

Materials

PVC Pipe, 150mm @ x 3m 4.00 pcs
PVC Pipe, 100mm @ x 3m 6.00 pcs
PVC Pipe, 50mm @ x 3m 11.00 pcs
Reducer 100mm x 50mm 14.00 pcs
WYE 100 mm 10.00 pcs

Elbow 100 mm 3.00 pcs

PVC Pipe, 50 mm Elbow 13.00 pcs
PVC Elbow 45 deg. 50mm @ 8.00 pcs
PVC Elbow 45 deg. 100mm @ 8.00 pcs
Sanitary Tee 50 mm 13.00 pcs
Sanitary Tee 100 mm 3.00 pcs
Coupling 50 mm 9.00 pcs

Coupling 100 mm 10.00 pcs

Coupling 150 mm 3.00 pcs

P-Trap 6.00 pcs

Cleanout 3.00 pcs

PVC Solvent Cement 8.00 pcs
Consumables (5% of Materials) 1.00 lot

Labor

1 Foreman 4.00 days

2 Skilled Laborer 4.00 days
2 Laborer 4.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1002(24) Cold Water lines
Quantity 1.00 I.s.

Materials

PPRC CWL, 32mm @ X 4m 8.00 pcs

PPRC CWL, 50mm @ X 4m 2.00 pcs

PPRC CWL Coupling, 32mm @ 5.00 pcs

PPRC CWL Elbow 90 deg, 32mm @ 27.00 pcs
PPRC CWL Elbow 90 deg, 50mm @ 4.00 pcs
PPRC CWL Tee, 32mm @ 11.00 pcs

PPRC CWL Reducer coupling, 32mm @ x 50mm @ 2.00 pcs
Reserved Tank 1000L 1.00 unit

Male/Female Adapter 10.00 pcs

Ball Valve 32mm 2.00 pcs

Teflon Tape 10.00 pcs

Hose Bibb 1.00 pcs

Gate valve 2.00 pcs

Check Valve 1.00 pcs

Water meter 1.00 pcs

Consumables (5% of Materials) 1.00 lot

Labor

1 Foreman 4.00 days

1 Skilled Laborer 4.00 days
2 Laborer 4.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot




1001(9) Storm Drainage and Downspout
Quantity 1.00 I.s.

Materials

100mm @ PVC DS 8.00 pcs

100mm @ PVC Pipe 90deg elbow 8.00 pcs
100mm @ PVC Pipe Coupling 6.00 pcs
Roof Drain (Dome Type Strainer) 4.00 pcs
Consumables (5% of Materials) 1.00 lot

Labor

1 Foreman 1.00 days

1 Skilled Laborer 1.00 days
2 Laborer 1.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1002(4) Plumbing Fixtures
Quantity 1.00 I.s.

Materials
Water Closet inc. fittings & acc. (round) american std or equivalent 2.00 pcs

Lavatory inc. fittings & acc. American std or equivalent 2.00 pcs

Floor Drain 3.00 pcs

Stainless Sink-Double 1.00 pcs

Deck Mounted Faucet 3.00 pcs

Stainless Wall Faucet 7.00 pcs

Bidet Set 2.00 pcs

Consumables (3% of Material Cost) 1.00 lot

Labor

1 Foreman 4.00 days

2 Skilled Laborer 4.00 days
2 Laborer 4.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1001(11) Septic Vault/ Tank (Concrete / CHB)
Quantity 1.00 I.s.

Materials

Portland Cement 9.00 bags

Sand 1.00 cu.m

Gravel 3/4 1.00 cu.m

RSB Deformed Grade 40 192.00 kgs

Plastering 35.00 sq.m

Water Proofing Cement (Sahara Or Equivalent) 30.50 sq.m
CHB, 150 mm thk 267.00 pcs

Consumables (5% of Materials Cost) 1.00 lot

Labor

1 Foreman 4.00 days

1 Skilled Laborer 4.00 days
2 Laborer 4.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1001(5)b Catch Basin (CHB)
Quantity 4.00 each

Materials

Portland Cement 8.00 bags

Sand 1.00 cu.m

Gravel 3/4 1.00 cu.m

RSB Grade 40, 10 mm 45.00 kgs
#16 Galvanized Iron Wire 1.00 kgs
Metal Grating 19.00 kgs

CHB, Non Load Bearing, 4" 52.00 pcs

Labor

1 Foreman 2.00 days

1 Skilled Laborer 2.00 days
1 Laborer 2.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1100(10) Conduits, Boxes & Fittings (Conduit Works/Conduit Rough-in)
Quantity 1.00 I.s.

Materials

20 mm@ uPVC conduit 60.00 I.m

20 mm@ PVC Adapter 30.00 I.m

RSC Pipe 1" 1.00 pc

Utility box, deep type 40.00 pc

junction box, deep type 20.00 pc
Consumables (5% of Materials Cost) 1.00 lot

Labor

1 Foreman 1.00 days

1 Skilled Laborer 1.00 days
2 Laborer 1.00 days




Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1101(33) Wires and Wiring Devices
Quantity 1.00 I.s.

Materials

Wires THWN/THHN 5.5 mm2 40.00 I.m.
Wires THWN/THHN 14 mm2 8.00 I.m.

Wires THWN/THHN 8.0 mm2 1.00 box
Wires THWN/THHN 3.5 mm2 80.00 I.m.
Wires THWN/THHN 2.0 mm2 120.00 I.m.
One-gang Switch 2.00 set

Two-Gang Switch 2.00 set

Three-Gang Switch 1.00 set

Duplex Convenience Outlet 7.00 set

Special Purpose Outlet 1.00 set

Tape, bolt&nut etc. 1.00 lot

Split Type Aircon 2 HP 1.00 lot

Exhaust Fan 1.00 lot

JB cover clamps, screw and anchors 1.00 lot
Consumables (5% of Materials Cost) 1.00 lot

Labor

1 Foreman 7.00 days

1 Skilled Laborer 7.00 days
3 Laborer 7.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1102(1) Panelboard with Main & Branch Breakers
Quantity 1.00 I.s.

Materials

Circuit Breaker 1.00 lot

Panelboard Nema 3R 1.00 lot

Weather Tight Connector 1" 2.00 pcs
Grounding Clamp 5/8 1.00 pc

Gronding Rod 5/8 1.00 pc

Secondary Rack Single Spool 1.00 pc
Consumables (5% of Materials Cost) 1.00 lot

Labor

1 Foreman 2.00 days

1 Skilled Laborer 2.00 days
2 Laborer 2.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1103(1) Lighting Fixtures
Quantity 1.00 I.s.

Materials

12 watts Recessed Ceiling-mounted LED Box-type light 9.00 set
T8 18w Louver Type Double Tube Fluorescent Daylight 6.00 set
Consumables (5% of Materials Cost) 1.00 lot

Labor

1 Foreman 1.00 days

2 Skilled Laborer 1.00 days
2 Laborer 1.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1208 Fire Alarm System & Fire Extinguishers
Quantity 1.00 I.s.

Materials
Manual Fire Alarm w/ Switch 1.00 set
Fire Extinguisher 2.00 pcs

Labor
1 Foreman 1.00 days
1 Skilled Laborer 1.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot
Line Items
1 Construction of Multi- For Child Development Center at 1| Lot 3,295,074.28
Purpose Bldg. Brgy. Lagalag
Pre-bid Conference
26/06/2026 11:00:00 AM Office of the Bids and Awards Committee

Other Information
NOTE:

1. In case of discrepancy between the posted ITB and the Purchase Request (uploaded in associated components),
the Purchase Request (PR) will prevail.

2. Interested bidders are advised to purchase the bidding documents no later than one (1) day before the scheduled
opening of bids.




REMINDER:

In case interested bidders are unable to access the Associated Components (containing checklist, PR, POW, project
plan & sample pictures), please notify the Secretariat immediately. Upon notification, the Secretariat will provide you
with a hard copy of the documents upon purchase of the bid documents.

PREPARATION OF DOCUMENTS

1. Bidders are required to submit two (2) copies (Original & Duplicate) of each set (Class “A” & Class “"B") of
documents in separate envelopes: Class "A” documents, containing the legal, technical & financial documents; and
Class “B” documents containing the financial proposal (including original copy of duly signed and accomplished Bid
Form and bid price/bill of quantities).

2. Envelopes must be addressed to the BAC Chairman with proper label indicating the name of project, ABC & name
of bidder. The envelopes must be signed and sealed properly.

3. Technical Documents must be ring bound with appropriate tabs.

4. Provide LETTER OF INTENT (2 copies) upon purchase of bidding documents; or include as the first page of the
Class "A" documents.

Created by Noreen A. Ortega
Date Created 17/06/2026

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS
only displays information provided for by its clients, and any queries regarding the postings should be directed to the
contact person/s of the concerned party.
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