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Bid Notice Abstract

Invitation to Bid (ITB)

Reference Number 13124706

Procurement Oppurtunities

Procuring Entity MUNICIPALITY OF TIAONG, QUEZON
Title Construction of Brgy. Health Center at Brgy. Lumingon, Tiaong, Quezon
Area of Delivery Quezon
Solicitation Number: 1-2026-07-01 Status Active
Trade Agreement: Implementing Rules and
Regulations
IAssociated Components 3
Procurement Mode: Public Bidding
Classification: Civil Works
Category: Construction Projects Bid Supplements 0
Approved Budget for the PHP 3.099 840.93
Contract: A
Document Request List 0
Delivery Period: 120 Day/s
Client Agency:
Date Published 14/07/2026
Contact Person: Noreen A. Ortega
Executive Assistant I
Poblacion Last Updated / Time 14/07/2026 00:00 AM
Tiaong
Quezon
Philippines 4325 Closing Date / Time 03/08/2026 14:00 PM

63-063-09176252851

noreenaortega@gmail.com

Description

B.5 Project Billboard/Signboard
Quantity: 1.00 each

Materials:

Ordinary Plywood ( 1/2" x 4' x 8') 2.00 pcs.
Coco Lumber (2" x 3" x 12") 5.00 pcs.
Tarpaulin (4' x 8") 1.00 unit

Assorted CWN 1.00 kg.

Labor:
1 Carpenter 0.50 day
2 Laborer 0.50 day

B.7 Construction Safety and Health
Quantity: 1.00 lot

Materials

Safety Helmet 15.00 pc(s)

Hand Gloves 15.00 pair(s)

Safety Shoes 15.00 pair(s)

Misc (Medicine, Medicine Cabinet, Water, First Aid Kit) 1.00 lot

803(1)a Structure Excavation, Common Saoil
Quantity: 28.16 cu.m

Labor
1 Foreman 2.00 days
3 Laborer 2.00 days

Equipment
1 Backhoe (0.80 cu.m) 2.00 hour
1 Dump Truck (12 cu.yd) 2.00 hour

804(1)a Embankment from Structure Excavation
Quantity: 25.88 cu.m

Labor
1 Foreman 1.00 days
3 Laborer 1.00 days

Equipment
1 Backhoe (0.80 cu.m) 3.00 hour
1 Plate Compactor 3.00 hour

804(2)a Embankment from Borrow
Quantity: 23.89 cu.m
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Materials
Common Borrow 30.00 cu.m

Labor
1 Foreman 1.00 day
3 Laborer 1.00 day

Equipment
1 Backhoe (0.80 cu.m) 3.00 hour
1 Plate Compactor 3.00 hour

804(7) Gravel Fill
Quantity 10.16 cu.m

Materials
Gravel Fill 10.16 cu.m

Labor
1 Foreman 2.00 days
3 Laborer 2.00 days

Equipment
1 Plate Compactor 8.00 hour
1 Minor Tools (10% of Labor Cost) 1.00 lot

900(1)d Structural Concrete (4000 psi, Class A, 28 days)
Quantity 16.57 cu.m

Materials
Ready Mix Concrete 4000Psi @ 28 Days 18.00 cu.m

Labor

1 Foreman 3.00 days

2 Skilled Laborer 3.00 days
6 Laborer 3.00 days

Equipment

2 Concrete Vibrator 8.00 hour

1 Pumpcrete 4.00 hour

1 Minor Tools (10% of Labor Cost) 1.00 lot

900(1)c Structural Concrete (3000 psi, Class A, 28 days)
Quantity 9.84 cu.m

Materials
Ready Mix Concrete 3000Psi @ 28 Days 11.00 cu.m

Labor

1 Foreman 2.00 days

2 Skilled Laborer 2.00 days
6 Laborer 2.00 days

Equipment

2 Concrete Vibrator 6.00 hour

1 Pumpcrete 3.00 hour

1 Minor Tools (10% of Labor Cost) 1.00 lot

902(1)al Reinforcing Steel (Deformed) Grade 40
Quantity 1,161.80 kg

Materials
Reinforcing Steel Bars Deformed Grade 40 1,220.00 kg
GI Tie Wire #16 19.00 kg

Labor

1 Foreman 2.00 days

3 Skilled Laborer 2.00 days
8 Laborer 2.00 days

Equipment

1 Bar Cutter 4.00 hour

1 Bar Bender 4.00 hour

1 Minor Tools (10% of Labor Cost) 1.00 lot

902(1)a2 Reinforcing Steel (Deformed) Grade 60
Quantity 923.98 kg

Materials
Reinforcing Steel Bars Deformed Grade 60 971.00 kg
GI Tie Wire #16 15.00 kg

Labor

1 Foreman 2.00 days

3 Skilled Laborer 2.00 days
8 Laborer 2.00 days

Equipment

1 Bar Cutter 4.00 hour

1 Bar Bender 4.00 hour

1 Minor Tools (10% of Labor Cost) 1.00 lot

903(2) Formworks and Falseworks
Quantity 138.05 sg.m

Materials
Phenolic Board - 1.22m x 2.44m x 18mm (5 uses) 10.00 pc
Good Lumber 218.00 bd.ft




Consumables (1% of Materials Cost) 1.00 lot

Labor

1 Foreman 2.00 days

1 Skilled Laborer 2.00 days
1 Laborer 2.00 days
Stripping

2 Laborer 2.00 days

Equipment

40 H-Frame 1.7 m x 1.2m, set 8.00 hrs
2pcs H-frames

4pcs diagonal cross braces

4pcs Horizontal cross braces

8pcs joint pins

62 Shoring Jack,3.8 m full extension 8.00 hrs
80 Adj. U-Head Jack, 0.60m 8.00 hrs
80 Adj. Base Jack, 0.60m 8.00 hrs

62 1-1/2" GI Pipe x 6.0 m 8.00 hrs

16 1-1/2" GI Pipe x 3.0 m 8.00 hrs

32 1-1/2" GI Pipe x 4.0 m 8.00 hrs
216 1-1/2" GI Pipe x 1.0 m 8.00 hrs
278 Tie Rod x 0.60m 8.00 hrs

558 Round Wing Not 8.00 hrs

1000(1) Soil Poisoning
Quantity 3.00 liter

Materials
Soil Poisoning 3.00 lit

Labor
1 Foreman 0.50 day
1 Laborer 0.50 day

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1046(2)al CHB Non-Load Bearing (including Reinforcing Steel), 100mm
Quantity 58.44 sq.m

Materials

CHB Ordinary (101mm x 203mm x 406mm) 760.00 pcs
Portland Cement 31.00 bag

Sand 3.00 cu.m

Reinforcing Steel Bars Deformed Grade 40 190.00 kg
GI Tie Wire #16 3.00 kg

Labor

1 Foreman 2.00 days

2 Skilled Laborer 2.00 days
2 Laborer 2.00 days

Equipment
1 One Bagger Mixer 16.00 hour
1 Minor Tools (10% of Labor Cost) 1.00 lot

1046(2)a2 CHB Non-Load Bearing (including Reinforcing Steel), 150mm
Quantity 107.65 sg.m.

Materials

CHB Ordinary (150mm x 230mm x 406mm) 1,400.00 pcs
Portland Cement 58.00 bag

Sand 5.00 cu.m

Reinforcing Steel Bars Deformed Grade 40 349.00 kg

GI Tie Wire #16 6.00 kg

Labor

1 Foreman 5.00 days

2 Skilled Laborer 5.00 days
2 Laborer 5.00 days

Equipment
1 One Bagger Mixer 34.00 hour
1 Minor Tools (10% of Labor Cost) 1.00 lot

1010(2)a Doors, Flush
Quantity 9.45 sgq.m.

Materials

Flush Hollow Core Door with Door Jamb 5.04 sq.m
PVC Swing Door with Door Jamb 4.41 sq.m

Door Locks (Schlage or Equivalent) 7.00 set

Door Hinge (50mm x 101mm) 28.00 pc
Consumables (5% of Material Cost)

Labor

1 Foreman 4.00 days

1 Skilled Laborer 4.00 days
1 Laborer 4.00 days

1010(2)c Doors (Glass Panel)
Quantity 3.78 sq.m

Materials
Sliding Door Panel with complete accessories 3.78 sq.m
Consumables (5% of Material Cost)




Labor

1 Foreman 2.00 days

1 Skilled Laborer 2.00 days
1 Laborer 2.00 days

1008(1)c Aluminum Glass Window (Awning Type)
Quantity 11.32 sq.m

Materials
Aluminum framed Glass Window (Awning Type) 11.32 sq.m

Labor

1 Foreman 3.00 days

1 Skilled Laborer 3.00 days
1 Laborer 3.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1027(1) Cement Plaster Finish
Quantity 474.08 sq.m

Materials
Portland Cement 157.00 bag
Sand 13.00 cu.m

Labor

1 Foreman 7.00 days

2 Skilled Laborer 7.00 days
2 Laborer 7.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1003(1)al Ceiling (4.5mm, Metal Frame, Fiber Cement Board)
Quantity 108.68 sq.m

Materials
15mm thick Armstrong Acoustic Ceiling/Fiber Cement Board 40.00 pcs

Metal Furring 123.00 pcs
Carrying Channels 39.00 pcs
Hanger Bars/Rod 109.00 pcs
Channel clip 653.00 pcs
Wall Angle 26.00 pcs

Rivets 1,522.00 pcs

1" Metal Screw 435.00 pcs

Labor

1 Foreman 10.00 days

1 Skilled Laborer 10.00 days
2 Laborer 10.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1038(1) Reflective Insulation
Quantity 108.68 sgq.m

Materials
Reflective Insulation, 10 mm thk 109.00 sq.m
Consumables (5% of Materials Cost) 1.00 lot

Labor

1 Foreman 2.00 days

1 Skilled Laborer 2.00 days
1 Laborer 2.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1018(1) Glazed Tiles
Quantity 89.27 sq.m

Materials

Ceramic Glazed Tiles 92.00 sq.m

Portland Cement 30.00 bags

Sand 3.00 cu.m

Tile Grout 11.00 bags

Consumables (2% of Material Cost) 1.00 lot

Labor

1 Foreman 6.00 days

3 Skilled Laborer 6.00 days
3 Laborer 6.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1018(2) Unglazed Tiles
Quantity 32.41 sq.m

Materials

Ceramic Unglazed Tiles 34.00 sq.m
Portland Cement 11.00 bags

Sand 1.00 cu.m




Tile Grout 5.00 bags
Consumables (2% of Material Cost) 1.00 lot

Labor

1 Foreman 2.00 days

2 Skilled Laborer 2.00 days
3 Laborer 2.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

SPL-I Finishing Works
Quantity 1.00 lot

Materials

Decorative Red Brick 1.00 lot

Acrylic Lettering 1.00 lot

Consumables (5% of Material Cost) 1.00 lot

Labor

1 Foreman 3.00 days

1 Skilled Laborer 3.00 days
2 Laborer 3.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1032(1)a Painting Works (Masonry/Concrete)
Quantity 474.08 sq.m

Materials

Concrete Neutralizer 10.00 gal

Concrete Sealer/Primer 19.00 gal

Patching Compound 24.00 gal

Semi-Gloss Latex (2 coats only) 38.00 gal
Consumables (3% of Materials Cost) 1.00 lot

Labor

1 Foreman 8.00 days

2 Skilled Laborer 8.00 days
1 Laborer 8.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1032(1)c Painting Works (Steel)
Quantity 276.43 sq.m

Materials

Red Oxide Primer 12.00 gal
Flat Wall Enamel 28.00 gal
Paint Thinner 70.00 liter
Tinting Color 3.00 liter
Consumables 1.00 lot

Labor

1 Foreman 9.00 days

2 Skilled Laborer 9.00 days
1 Laborer 9.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1014(1)b2 Prepainted Metal Sheets (above 0.427mm) Rib Type Long Span
Quantity 109.16 sq.m.

Materials

Long Span Rib Type Colored Roof, Ga. 26 115.00 sq.m.
Tekscrew 1,092.00 pcs

Consumables (3% of Materials Cost) 1.00 lot

Labor

1 Foreman 6.00 days

2 Skilled Laborer 6.00 days
2 Laborer 6.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1047(7) Structural Steel
Quantity 1.00 I.s

Materials

Structural Steel Truss 1,342.74 kg

Acetylene 15.00 kg

Oxygen 30.00 kg

Welding Rod 27.00 kg

Consumables Materials (1% of Matl. Cost) 1.00 lot

Labor

1 Foreman 4.00 days

2 Skilled Laborer 4.00 days
2 Laborer 4.00 days
Erection

1 Skilled Laborer 4.00 days
2 Laborer 4.00 days




Equipment

1 Welding Machine, Electric Driven/DC Output, 500 Amp 20.00 hours
1 Cutting Outfit 14.00 hours

1 Grinding Machine and Accessories 20.00 hours

1 Cargo/Service Truck, 2-5 mt, 160 hp 4.00 hours

1 Boom Truck, NXG1160D3ZAL1X, 197 hp 5.00 hours

1 Minor Tools (10% of Labor Cost) 1.00 lot

1047(8)b Structural Steel (Purlins)
Quantity 2,746.94 kg

Materials

Structural Steel Purlins 2,775.00 kg

Welding Rod 55.00 kg

Consumables (1% of Materials Cost) 1.00 lot

Labor

1 Foreman 6.00 days

2 Skilled Laborer 6.00 days
4 Laborer 6.00 days

Equipment
2 Welding Machine, Electric Driven/DC Output, 500 Amp 37.00 hour
1 Minor Tools (10% of Labor Cost) 1.00 lot

1047(5) Metal Structure Accessories
Quantity 626.84 kg

Materials

Steel Plates 559.78 kg

Sagrod with nuts & Bolts 32.31 kg
Cross Bracing 34.76 kg

16mm @ turn buckles 10.00 pc
Bolts and Rods 68.00 ea
Consumables 1.00 lot

Labor

1 Foreman 7.00 days

1 Skilled Laborer 7.00 days
2 Laborer 7.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1013(2)b Fabricated Metal Roofing Accessory (Flashing, Ga. 26)
Quantity 32.40 I.m

Materials

Pre-painted flashing, Ga.24 (0.701mm) x 2.44mm 35.00 m
Blind Rivets 616.00 pc

Consumables (3% of Materials Cost) 1.00 lot

Labor

1 Foreman 1.00 days

1 Skilled Laborer 1.00 days
1 Laborer 1.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1013(2)c Fabricated Metal Roofing Accessory (Gutter, Ga. 24)
Quantity 32.40 I.m

Materials

Pre-painted Gutter, Ga. 24 (0.701 mm) X 2.44 m 33.00 m
12" x 1" Plain GI Strap 98.00 pc

Blind Rivets 519.00 pc

Consumables (3% of Materials Cost) 1.00 lot

Labor

1 Foreman 1.00 days

1 Skilled Laborer 1.00 days
2 Laborer 1.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1001(8) Sewer Line Works
Quantity 1.00 I.s.

Materials

PVC Pipe, 100mm @ x 3m 8.00 pcs
PVC Pipe, 50mm @ x 3m 10.00 pcs
Reducer 100mm x 50mm 5.00 pcs
WYE 100 mm 3.00 pcs

Elbow 100 mm 3.00 pcs

PVC Pipe, 50 mm Elbow 1.00 lot
Sanitary Tee 50 mm 6.00 pcs
Coupling 50 mm 9.00 pcs

P-Trap 8.00 pcs

Cleanout 3.00 pcs

PVC Solvent Cement 5.00 pcs
Consumables (5% of Materials) 1.00 lot

Labor
1 Foreman 3.00 days
1 Skilled Laborer 3.00 days




2 Laborer 3.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1002(24) Cold Water lines
Quantity 1.00 I.s.

Materials

PPRC CWL, 32mm @ X 4m 7.00 pcs

PPRC CWL, 50mm @ X 4m 2.00 pcs

PPRC CWL Coupling, 32mm @ 7.00 pcs
PPRC CWL Elbow 90 deg, 32mm @ 9.00 pcs
PPRC CWL Elbow 90 deg, 50mm @ 4.00 pcs
PPRC CWL Tee, 32mm @ 7.00 pcs

PPRC CWL Reducer coupling, 32mm @ x 50mm @ 2.00 pcs
Male/Female Adapter 10.00 pcs

Ball Valve 32mm 2.00 pcs

Teflon Tape 10.00 pcs

Hose Bibb 2.00 pcs

Gate valve 1.00 pcs

Check Valve 1.00 pcs

Water meter 1.00 pcs

Consumables (5% of Materials) 1.00 lot

Labor

1 Foreman 2.00 days

1 Skilled Laborer 2.00 days
2 Laborer 2.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1001(9) Storm Drainage and Downspout
Quantity 1.00 I.s.

Materials

100mm @ PVC DS 8.00 pcs

100mm @ PVC Pipe 90deg elbow 8.00 pcs
100mm @ PVC Pipe Coupling 6.00 pcs
Roof Drain (Dome Type Strainer) 4.00 pcs
Consumables (5% of Materials) 1.00 lot

Labor

1 Foreman 2.00 days

1 Skilled Laborer 2.00 days
1 Laborer 2.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1002(4) Plumbing Fixtures

Quantity 1.00 I.s.

Materials

Water Closet inc. fittings & acc. (round) american std or equivalent 3.00 pcs

Lavatory inc. fittings & acc. American std or equivalent 4.00 pcs
Floor Drain 6.00 pcs

Shower Head with Valve Set 1.00 pcs

Consumables (3% of Material Cost) 1.00 lot

Labor

1 Foreman 6.00 days

2 Skilled Laborer 6.00 days
2 Laborer 6.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1001(11) Septic Vault/ Tank (Concrete / CHB)
Quantity 1.00 I.s.

Materials

Portland Cement 9.00 bags

Sand 1.00 cu.m

Gravel 3/4 1.00 cu.m

RSB Deformed Grade 40 192.00 kgs

Plastering 35.00 sq.m

Water Proofing Cement (Sahara Or Equivalent) 30.50 sq.m
CHB, 150 mm thk 267.00 pcs

Consumables (5% of Materials Cost) 1.00 lot

Labor

1 Foreman 4.00 days

1 Skilled Laborer 4.00 days
2 Laborer 4.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1001(5)b Catch Basin (CHB)
Quantity 4.00 each

Materials

Portland Cement 8.00 bags
Sand 1.00 cu.m

Gravel 3/4 1.00 cu.m




RSB Grade 40, 10 mm 45.00 kgs
#16 Galvanized Iron Wire 1.00 kgs
Metal Grating 19.00 kgs

CHB, Non Load Bearing, 4" 52.00 pcs

Labor

1 Foreman 2.00 days

1 Skilled Laborer 2.00 days
1 Laborer 2.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1100(10) Conduits, Boxes & Fittings (Conduit Works/Conduit Rough-in)
Quantity 1.00 I.s.

Materials

20 mm@ uPVC conduit 120.00 I.m
20 mm@ PVC Adapter 40.00 I.m
Utility box, deep type 40.00 pc
junction box, deep type 20.00 pc
Consumables 1.00 lot

Labor

1 Foreman 2.00 days

1 Skilled Laborer 2.00 days
2 Laborer 2.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1101(33) Wires and Wiring Devices
Quantity 1.00 I.s.

Materials

Electric Wires THWN/THNN 5.5 mm2 120.00 I.m.
One-gang Switch 6.00 set

Two-Gang Switch 2.00 set

Three-Gang Switch 2.00 set

Duplex Convenience Outlet 10.00 set

Heavy Duty Outlet 1.00 set

Tape, bolt&nut, mica tube, terminal lugs, 1.00 lot
JB cover clamps, screw and anchors
Consumables (5% of Materials Cost) 1.00 lot

Labor

1 Foreman 2.00 days

1 Skilled Laborer 2.00 days
3 Laborer 2.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1102(1) Panelboard with Main & Branch Breakers
Quantity 1.00 I.s.

Materials

Enclosed Air Circuit Breaker 1.00 lot
Panelboard & Cabinets 1.00 lot
Consumables (5% of Materials Cost)

Labor

1 Foreman 2.00 days

1 Skilled Laborer 2.00 days
2 Laborer 2.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot

1103(1) Lighting Fixtures
Quantity 1.00 I.s.

Materials

12 watts Ceiling-mounted LED Box-type light 20.00 set
2-20W Emergency Light 4.00 set

Consumables (5% of Materials Cost) 1.00 lot

Labor

1 Foreman 2.00 days

2 Skilled Laborer 2.00 days
2 Laborer 2.00 days

Equipment
1 Minor Tools (10% of Labor Cost) 1.00 lot
Line Items
1 Construction of Brgy. Health Brgy. Lumingon, Tiaong,
Center Quezon

1

Lot

3,099,840.93

Pre-bid Conference

21/07/2026 2:00:00 PM

Other Information

Office of the Bids and Awards Committee




NOTE:

1. In case of discrepancy between the posted ITB and the Purchase Request (uploaded in associated components),
the Purchase Request (PR) will prevail.

2. Interested bidders are advised to purchase the bidding documents no later than one (1) day before the scheduled
opening of bids.

REMINDER:

In case interested bidders are unable to access the Associated Components (containing checklist, PR, POW, project
plan & sample pictures), please notify the Secretariat immediately. Upon notification, the Secretariat will provide you
with a hard copy of the documents upon purchase of the bid documents.

PREPARATION OF DOCUMENTS

1. Bidders are required to submit two (2) copies (Original & Duplicate) of each set (Class “"A” & Class “B") of
documents in separate envelopes: Class "A” documents, containing the legal, technical & financial documents; and
Class "B” documents containing the financial proposal (including original copy of duly signed and accomplished Bid
Form and bid price/bill of quantities).

2. Envelopes must be addressed to the BAC Chairman with proper label indicating the name of project, ABC & name
of bidder. The envelopes must be signed and sealed properly.

3. Technical Documents must be ring bound with appropriate tabs.

4. Provide LETTER OF INTENT (2 copies) upon purchase of bidding documents; or include as the first page of the
Class "A" documents.

Created by Noreen A. Ortega
Date Created 13/07/2026

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS
only displays information provided for by its clients, and any queries regarding the postings should be directed to the
contact person/s of the concerned party.

© 2004-2026 DBM Procurement Service. All rights reserved. Help | Contact Us | Sitemap
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