



Republic of the Philippines
Province of Quezon
Municipality of Tiaong
BIDS AND AWARDS COMMITTEE (BAC)



NOTICE OF RE-SCHEDULING OF BID OPENING

Please be informed that the Opening of Bids for the following projects shall be rescheduled as follows:

Title of Project	Amount	Original Schedule	New Schedule
Installation of Solar Street Lights (Cluster 1) <i>Reference Number 12897124</i>	₱4,197,624.38	May 5, 2026 (Tuesday) 10:00 AM	May 12, 2026 (Tuesday) 10:00 AM
Installation of Solar Street Lights (Cluster 2) <i>Reference Number 12897239</i>	₱8,345,673.00	May 5, 2026 (Tuesday) 11:00 AM	May 12, 2026 (Tuesday) 11:00 AM
Installation of Solar Street Lights (Cluster 3) <i>Reference Number 12897460</i>	₱5,985,743.40	May 5, 2026 (Tuesday) 2:00 PM	May 12, 2026 (Tuesday) 2:00 PM
Installation of Solar Street Lights (Cluster 4) <i>Reference Number 12897521</i>	₱6,593,004.81	May 5, 2026 (Tuesday) 3:00 PM	May 12, 2026 (Tuesday) 3:00 PM

For guidance and information of all concerned.


ATTY. SERGIO T. EULOGIO
BAC Chairman